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1. PROJECT DESCRIPTION
The Project involves construction work associated with:

Loch Leven Fishing Access Site (FAS) Improvement 2015
Fish, Wildlife & Parks (FWP) Project # 7133712
Located in Park County, MT

The projectincludes new parking area and gravel boat ramp construction involving clearing
and grubbing, excavation/embankment construction, gravel base course and surfacing,
conserved topsoil placement, and erosion control fabric.

Project Objective: Resurfacing of existing camping areas, roads and parking
areas, removal of barrier posts, installation of pole fence, installation and
relocation of existing barrier rock, provide and install concrete parking blocks
and seeding of all disturbed areas.

Scope of Work: Work includes the following but is not limited to the general
description contained herein:

BASE BID ITEMS:

1. Mobilization — Includes mobilization costs and access road dust control costs.

2. Excavation — Includes all excavation, rough grading, removal of spoils to deposit
area, leveling of spoils and placement of excavated material from parking area
island excavation to parking area as base course.

3. Base Course — Includes all materials and labor to install 3” minus base course for
roads and parking areas.

4. Crushed Surfacing 1” (-) — Includes all materials and labor to install 1” minus
crushed surfacing for roads and parking areas.

5. Pole Fence — All labor and materials required to install two rail pole fence to plans
and specifications.

6. Barrier Rock— All labor and materials required to provide and install barrier rock to
plans and specifications, and to move existing barrier rock to locations indication
on plan sheet.

7. Barrier Post Removal — Includes all labor and material for complete removal of
barrier posts including disposal and filling post holes.

8. Seeding — Includes all labor and materials to seed areas disturbed during
construction and spoils deposit area per plans and specifications.

9. Parking Blocks — Provide and install standard (approx.240 Ib.)concrete pin-down
parking blocks.

Special Provisions

Page 2
100



2. PROJECT RELATED CONTACTS
Project contacts are designated as follows:
Owner: Montana FWP
1420 E. Sixth Ave.
PO Box 200701
Helena, MT 59620-0701

FWP Project Representative: Kevin McDonnell
FWP Project Manager
1522 9" Avenue
Helena, MT 59620
406-841-4010 (wk)
406-431-1288 (cell)
406-841-4004 (fax)

3. SITE INSPECTION

All Bidders should satisfy themselves as to the construction conditions by personal
examination of the site described in this document. Bidders are encouraged to make any -
investigations necessary to assess the nature of the construction and the difficulties to be
encountered, see General Conditions, Article 3.

4. SOILS INFORMATION

Geotechnical investigation work has been completed for this Project. Itis the responsibility
of the Bidders to review and interpret all investigations, findings, and reports made part of
this contract prior to bid preparation, see General Conditions, Article 3.

5. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING

The Contractor’s work will be periodically tested and inspected to insure compliance with
the Contract Documents. Complete payment will not be made until the Contractor has
demonstrated that the work is complete and has been performed as required. If the
Project Representative detects a discrepancy between the work and the requirements of
the Contract Documents at any time, up to and including final inspection, such work will not
be completely paid for until the Contractor has corrected the deficiency, see General
Conditions, Article 9.

The Project Representative will periodically monitor the construction of work to determine if
the work is being performed in accordance with the contract requirements. The Project
Representative does not have the authority or means to control the Contractor's methods
of construction. It is, therefore, the Contractor's responsibility to utilize all methods,
equipment, personnel, and other means necessary to assure that the work is installed in
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compliance with the Drawings and Specifications, and laws and regulations applicable to
the work. Any discrepancies noted shall be brought to the Contractor's attention, who shall
immediately correct the discrepancy. Failure of the Project Representative to detect a
discrepancy will not relieve the Contractor of his ultimate responsibility to perform the work
as required, see General Conditions, Article 3.

The Contractor shall inspect the work as it is being performed. Any deviation from the
Contract requirements shall be immediately corrected. Prior to any scheduled inspection by
the Project Representative, the Contractor shall again inspect the work and certify to the
Project Representative that he has inspected the work and it meets the requirements of the
Contract Documents. The Project Representative may require uncovering of work to verify
the work was installed according to the contract documents, see General Conditions,
Article 12.

The work will be subject to review by the Project Representative. The results of all such
inspections, and all contract administration, shall be directed to the Contractor only through
the Project Representative.

5.1 Services Required by the Contractor. The Contractor shall provide the following
services:

a. Anyfield surveys to establish locations, elevations, and alignments as stipulated on
the Contract Documents. FWP reserves the right to set preliminary construction
staking for the project. The Contractor is responsible to notify FWP for any
construction staking discrepancies.

b. Preparation and certification of all required shop drawings and submittals as
described in the General Conditions, Article 3.gf

c. All testing requiring the services of a laboratory to determine compliance with the
Contract Documents shall be performed by an independent commercial testing
laboratory acceptable to the Project Representative. The laboratory shall be staffed
with experienced technicians properly equipped, and fully qualified to perform the
tests in accordance with the specified standards.

d. Preparation and submittal of a construction schedule, including submittals, see
General Conditions, Article 3. The schedule shall be updated as required, as
defined in the Contract Documents.

e. All Quality Control testing as required by the Contractor’s internal policies.

f. All Quality Assurance testing and/or re-testing as stated in the Contract Documents,
see General Conditions, Article 13.

5.2  Services Provided by the Owner. The Owner shall provide the following services at
no cost to the Contractor except as required for retests as defined in the Contract
Documents.
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a. The Project Representative may check compaction of backfill and surfacing courses
using laboratory testing submittal information supplied by the Contractor. These
tests are to determine if compaction requirements are being fulfilled in accordance
with the Contract Documents. It is ultimately the responsibility of the Contractor to
insure that this level of compaction is constant and met in all locations.

b. Any additional Quality Assurance testing deemed appropriate by the Owner, at the
Owner’s expense.

6. ENGINEERING INTERPRETATIONS

Timely Engineering decisions on construction activities or results have an important
bearing on the Contractor’s schedule. When engineering interpretation affects a plan
design or specifications change, it should be realized that more than 24 hours may be
required to gain the necessary Owner participation in the decision process including time
for formal work directive, or change order preparation as required.

7. REJECTED WORK

Any defective work or nonconforming materials or equipment that may be discovered at
any time prior to the expiration of the warranty period, shall be removed and replaced with
work or materials conforming to the provisions of the Contract Documents, see General
Conditions, Article 12. Failure on the part of the Project Representative to condemn or
reject bad or inferior work, or to note nonconforming materials or equipment on the
Contractors submittals, shall not be construed to imply acceptance of such work. The
Owner shall reserve and retain all its rights and remedies at law against the Contractor and
its Surety for correction of any and all latent defects discovered after the guarantee period
(MCA 27-2-208).

Only the Project Representative will have the authority to reject work which does not
conform to the Contract Documents.

8. UTILITIES

The exact locations of existing utilities that may conflict with the work are not precisely
known. It shall be the Contractor's responsibility to contact the owners of the respective
utilities and arrange for field location services. One Call Locators, 1-800-424-5555

The Contract Documents may show utility locations based on limited field observation and
information provided to the Project Representative by others. The Project Representative
cannot guarantee their accuracy. The Contractor shall immediately notify the Project
Representative of any discrepancies with utility locations as shown on the Contract
Drawings and/or their bury depths that may in any way affect the intent of construction as
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scoped in these specifications.

There will be no separate payment for exploratory excavation required to locate
underground utilities.

9. CONSTRUCTION SAFETY

The Contractor shall be solely and completely responsible for conditions of the jobsite,
including safety of all persons (including employees and subcontractors) and property
during performance of the work. This requirement shall apply continuously and not be
limited to normal working hours. Safety provisions shall conform to U.S. Department of
Labor (OSHA), and all other applicable federal, state, county, and local laws, ordinances,
codes, and regulations. Where any of these are in conflict, the more stringent requirement
shall be followed. The Contractor’s failure to thoroughly familiarize himself with the
aforementioned safety provisions shall not relieve them from compliance with the
obligations and penalties set forth therein, see General Conditions, Article 10.

10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE

10.1 Construction Limits. Where construction easements or property lines, are not
specifically called out on the Contract Documents, limit the construction disturbance
to ten (10) feet, when measured from the edge of the slope stake grading, or to the
adjacent property line, whichever is less. Disturbance and equipment access
beyond this limit is not allowed without the written approval of both the Project
Representative and the Owner of the affected property. If so approved, disturbance
beyond construction limits shall meet all requirements imposed by the landowner;
this includes existing roads used and/or improved as well as the construction of new
access roads. Special construction, reclamation, or post-construction reclamation or
other closure provisions required by the landowner on access roads beyond the
construction limits shall be performed by the Contractor at no additional cost to the
Owner.

10.2 Areas of Disturbances. Approved areas of disturbance are those areas disturbed by
construction activities within the construction limits and along designated or
approved access routes. Such areas may require reclamation and revegetation
operations, including grading to the original contours, top soiling with salvaged or
imported topsoil, seeding, fertilizing, and mulching as specified herein. Other areas
that are disturbed by the Contractor's activities outside of the limits noted above will
be considered as site damage or unapproved areas of disturbance, see General
Conditions, Articles 3 and 10. This includes areas selected by the Contractor
outside the defined construction limits for mobilization, offices, equipment, or
material storage.
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11. DECONTAMINATE CONSTRUCTION EQUIPMENT

Power wash all construction equipment entering the project site to prevent the spread of
noxious weeds and aquatic invasive species. This applies to all FWP projects, whether or
not individual construction permits specifically address cleaning of equipment.

12. TREE PROTECTION AND PRESERVATION

The Contractor and the Owner shall individually inspect all trees within the project
construction limits prior to construction. The Owner shall determine which trees are to
be removed and which trees are to be preserved. Construction of the grading, utilities
and various roadway facilities must not significantly damage the trees root system or
hinder it's chances for survival. Reasonable variations from the Contract Documents,
as directed by the Project Representative, may be employed to ensure the survival of
trees.

13. CONSTRUCTION SURVEYS

The Contractor will be responsible for all layout and construction staking utilizing the
Project Representative’s existing control and coordinate data for the project.
Dimensions and elevations indicated in layout of work shall be verified by the
Contractor. Discrepancies between Drawings, Specifications, and existing conditions
shall be referred to the Project Representative for adjustment before work is performed.
The Project Representative may set location and grade stakes prior to construction;
however, it is ultimately the responsibility of the Contractor to check and verify all
construction staking for the project.

Existing survey control (horizontal and vertical) has been set for use in the design and
ultimately the construction of these improvements. A listing of the coordinates and
vertical elevation for each of these control points may be included in the project
drawings.

The Contractor will be responsible for preserving and protecting the survey control until
proper referencing by the Contractor has been completed. Any survey control
obliterated, removed, or otherwise lost during construction will be replaced at the
Contractor’s expense.

Contractor shall be aware of property pins and survey monuments. Damage to these
pins will require replacement of such by a registered land surveyor at no cost to the
owner.

The Contractor shall provide construction staking from the Contractor’s layouts and the
control points. Contractor’s construction staking includes at a minimum:
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1. Slope stakes located at critical points as determined by the Project
Representative.

2. Blue tops every longitudinally and transversely for subgrade and crushed base to
verify finish grading of course.

3. Location and grade stakes for drainage features and retaining walls.

4. Location stakes for roadside safety items, permanent and temporary traffic
control, and misc. items as determined by the Project Representative.

Original field notes, computations and other records taken by the Contractor for the
purpose of quantity and progress surveys shall be furnished promptly to the Project
Representative and shall be used to the extent necessary in determining the proper
amount of payment due to the Contractor.

14. MATERIAL SOURCES AND CONSTRUCTION WATER

The Contractor shall be responsible for locating all necessary material sources, including
aggregates, earthen borrow and water necessary to complete the work. The Contractor
shall be responsible for meeting all transportation and environmental regulations as well as
paying any royalties.

The Contractor may use materials from any source, providing the materials have been
tested through representative samples and will meet the Specifications.

Water for compaction efforts shall be supplied by the Contractor.
15. MATERIALS SALVAGE AND DISPOSAL

Notify the Owner for any material salvaged from the project site not identified in the
Contract Documents. The Owner reserves the right to maintain salvaged material at the
project site, compensate the Contractor for relocation of salvaged material, or agreed
compensation to Owner for material salvaged by the Contractor.

Haul and waste all waste material to a legal site and obey all state, county, and local
disposal restrictions and regulations.

16. STORED MATERIALS

Contractor shall use an approved storage area for materials. Materials and/or equipment
purchased by the Contractor may be compensated on a monthly basis. For compensation,
provide the Project Representative invoices for said materials, shop drawings and/or
submittals for approval, and applicable insurance coverage, see General Conditions,
Article 9.
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17. STAGING AND STOCKPILING AREA

Contractor shall use staging and stockpiling sites for to facilitate the project as approved by
the Owner. Contract Documents may show approved staging and stockpiling locations.
Notify Owner within 24 hours for approval of staging and stockpiling sites not shown on the
Contract Drawings.

18. SECURITY

The Contractor shall provide all security measures necessary to assure the protection of
equipment, materials in storage, completed work, and the project in general.

19. CLEANUP
Cleanup for each item of work shall be fully completed and accepted before the item is
considered final. If the Contractor fails to perform cleanup within a timely manner the

Owner reserves the right to withhold final payment.

Review these Contract Documents for additional Final Cleanup specifications for
specific measures, associated with Contractor responsibilities and final payment.

20. ACCESS DURING CONSTRUCTION

Provide emergency access at all times within the project throughout the construction
period.

21. CONSTRUCTION TRAFFIC CONTROL
The Contractor is responsible for providing safe construction and work zones within the

project limits by implementing the rules, regulations, and practices of the Manual on
Uniform Traffic Control Devices, current edition.

22. SANITARY FACILITIES
There is an existing concrete vault latrine on site.

23. CONTRACT CLOSEOUT

The Contractor's Superintendent shall maintain at the project site, a “Record Set of
Drawings” showing field changes, as-built elevations, unusual conditions encountered
during construction, and such other data as required to provide the Owner with an accurate
“as constructed” set of record drawings. The Contractor shall furnish the “Record Set” to
the Project Representative following the Final Inspection of the Project.

The Contractor’s final payment will not be processed until the “Record Set” of drawings are
received and approved by the Project Representative.

Special Provisions

Page 9
107



24. MEASUREMENT AND PAYMENT

Review these Contract Documents for additional Measurement and Payment
specifications for definitions. Quantities are listed on the Bid Proposal for Payment
Items. Additional material quantities, volumes, and measurements may be shown on
the Contract Document drawings and/or specifications.

Unit Price quantities and measurements shown on the Bid Proposal are for bidding and
contract purpose only. Quantities and measurements supplied, completed for the
project, and verified by the Project Representative shall determine payment. Each unit
price will be deemed to include an amount considered by the Contractor to be adequate
to cover Contractor’s overhead and profit for each bid item.

Lump sum bid item quantities will not be measured. Payment for these lump sum bid
proposal items will be paid in full amount listed on the Bid Proposal when accepted by
the Project Representative, unless specified otherwise.
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SECTION 01400

QUALITY CONTROL

PART1 GENERAL

11

1.2

1.3

SECTION INCLUDES

A. Quality assurance and control of installation.
B. References

C. Inspection and testing laboratory services.

QUALITY ASSURANCE/CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and

workmanship, to produce work of specified quality.

. Comply fully with manufacturers' instructions, including each step in sequence.

. Should manufacturers' instructions conflict with Contract Documents, request clarification

from Architect/Engineer before proceeding.

. Comply with specified standards as a minimum quality for the Work except when more

stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

. Perform work by persons qualified to produce workmanship of specified quality.

. Secure Products in place with positive anchorage devices designed and sized to withstand

stresses, vibration, physical distortion or disfigurement.

REFERENCES

. Conform to reference standard by date of issue current on January 1, 2005.

. Should specified reference standards conflict with Contract Documents, or Regulations

request clarification for Architect/Engineer before proceeding.

. The contractual relationship of the parties to the Contract shall not be altered from the

Contract Documents by mention or inference otherwise in any reference document.

111 Section 01400
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INSPECTION AND TESTING LABORATORY SERVICES

A. Owner will appoint, employ, and pay for services of an independent firm to perform
inspection and testing.

B. The independent firm will perform inspections, tests, and other services specified in
individual specification sections and as required by the Architect/Engineer.

C. Reports will be submitted by the independent firm to the Architect/Engineer, indicating
observations and results of tests and indicating compliance or non-compliance with Contract
Documents.

D. Retesting required because of non-conformance to specified requirements shall be performed
by the same independent firm on instructions by the Architect/Engineer. Payment for
retesting will be charged to the Contractor.

E. An Independent Firm shall deliver to laboratory at designated location, adequate samples of
materials proposed to be used which require testing, along with proposed mix designs.

F. The Contractor shall cooperate with laboratory personnel, and provide access to the work.
G. The Contractor shall provide incidental labor tools and facilities to provide access to work to
be tested, to obtain and handle samples at the site or at source of products to be tested, to

facilitate tests and inspections, storage and curing of test samples.

H. The Contractor shall notify Architect/Engineer and laboratory 48 hours prior to expected
time for operations requiring inspection and testing services.

I. The Contractor may arrange with laboratory and pay for additional samples and tests desired
by Contractor beyond specified requirements.

OWNER

A. Engineer will perform periodic field inspections to determine if testing is required.

END OF SECTION
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PART 1

SECTION 01410

TESTING LABORATORY SERVICES

GENERAL

1.1 SECTION INCLUDES

A

B

Selection and payment.

Contractor submittals.

Laboratory responsibilities.
Laboratory reports.

Limits on testing laboratory authority.
Contractor responsibilities.

Schedule of inspections and tests.

1.2. REFERENCES

A

ANSI/ASTM D3740 - Practice for Evaluation of Agencies Engaged in Testing and/or
Inspection of Soil and Rock as Used in Engineering Design and Construction.

1.3 SELECTION AND PAYMENT

A

The Owner shall employ the services of an independent testing laboratory to perform
specified inspection and testing, if required to do so by FWP Engineer. If the testing
agency results indicate the material or work meets the related specifications, the cost of
the testing will be paid by the Owner.

Employment of testing laboratory shall in no way relive Contractor of obligation to
perform work in accordance with requirements of Contract Documents.

1.4 QUALITY ASSURANCE

A

Comply with requirements of ANSI/ASTM E329 and ANSI/ASTM D3740.

113 Section 01410
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B. Laboratory: Authorized to operate in state in which Project is located.
C. Laboratory Staff: Maintain a full time registered Engineer on staff to review services.

D. Testing Equipment: Calibrated at reasonable intervals with devices of an accuracy
traceable to either National Bureau of Standards (NBS) Standards or accepted values of
natural physical constants.

1.6 LABORATORY RESPONSIBILITIES

A.  Perform specified inspection, sampling, and testing of Products in accordance with
specified standards.

B.  Ascertain compliance of materials and mixes with requirements of Contract Documents.

C.  Promptly notify Engineer and Contractor of observed irregularities or non-conformance
of Work or Products.

1.7 LABORATORY REPORTS

A.  After each inspection and test, promptly submit two copies of laboratory report to
Architect/Engineer, and to Contractor.

B. Include:

Date issued,

Project title and number,

Name of inspector,

Date and time of sampling or inspection,
Identification of product and Specifications Section,
Location in the Project,

Type of inspection or test,

Date of test,

Results of tests,

0. Conformance with Contract Documents.

RO ~NOA~LDE

B. Provide interpretation of test results to Engineer.
1.8 LIMITS ON TESTING LABORATORY AUTHORITY

A. Laboratory may not release, revoke, alter, or enlarge on requirements of Contract
Documents.

B. Laboratory may not approve or accept any portion of the Work.
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C. Laboratory may not assume any duties of Contractor.

D. Laboratory has no authority to stop the Work.

1.9 CONTRACTOR RESPONSIBILITIES
A. Correct any and all material deficiencies for failing test results.

B.  Contractor responsible for payment of all retesting.

END OF SECTION
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PART 1

SECTION 01560

TEMPORARY CONTROLS

GENERAL

1.1 SECTION INCLUDES

A

B.

Weed Control.

Water Control.

Dust Control.

Erosion and Sediment Control

Pollution Control

Traffic Control

1.3  WEED CONTROL

A. Seed and reclaim disturbed areas as soon as possible.

B. Thoroughly clean equipment before bringing on site and notify Engineer for inspection.

1.4 WATER CONTROL

A

B.

Grade site to drain away from natural water bodies. Maintain excavations free of water.

Protect site from puddling or running water. Provide water barriers as required to

protect site from soil erosion.

1.5 DUST CONTROL

A

B.

Contractor shall grade and compact materials as soon as possible after being placed.

Contractor is responsible for dust control on access routes to and areas within the
construction area, providing all equipment, personnel and materials for the work.

116
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1.6 EROSION AND SEDIMENT CONTROL

A. Plan and execute construction by methods to control surface drainage from cuts and fills,
from borrow and waste disposal areas. Prevent erosion and sedimentation.

B.  Minimize amount of bare soil exposed at one time.
C.  Provide temporary measures such as berms, dikes, and drains, to prevent water flow.

D. Construct fill and waste areas by selective placement to avoid erosive surface silts or
clays.

E.  Periodically inspect earthwork to detect evidence of erosion and sedimentation;
promptly apply corrective measures.
1.7 POLLUTION CONTROL
A. Provide methods, means, and facilities to prevent contamination of soil, water, and
atmosphere from discharge of noxious, toxic substances, and pollutants produced by
construction operations.
1.8  TRAFFIC CONTROL
A.  Provide all temporary signing, personnel and traffic control devises as required by federal,

state and local regulations.

END OF SECTION

117 Section 01560
Page 2 of 2



SECTION 02110
SITE CLEARING
PART1 GENERAL
1.1 SECTION INCLUDES
A. Remove surface debris.
B.  Clear only areas designated for construction of plant life and grass.
C.  Tree and shrub removal.
D  Topsoil excavation.

E.  Measurement and Payment

1.2 REGULATORY REQUIREMENTS
A. Conform to State and County codes for disposal of debris and burning debris on site.
B. Coordinate clearing Work with utility companies.
PART Il EXECUTION
1.1 PROTECTION
A. Locate, identify, and protect utilities that remain, from damage.
B.  Protect trees, plant growth, and features designated to remain, as final landscaping.
1.2 CLEARING
A. Clear areas required for access to site and execution of Work.
B.  Remove root system of woody plants to a depth of 24 inches below finished grade.

E. Clear undergrowth and deadwood, without disturbing subsoil.
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1.3 REMOVAL

A. Remove extra top soil, rock, and extracted plant life to designated area.

B. Dispose of any additional material according to local regulations.

1.4 TOPSOIL EXCAVATION

A. Excavate and stockpile topsoil from all areas that are to receive fill or further

excavation.

B.  Stockpile location to be approved by Engineer.

1.5 MEASUREMENT AND PAYMENT

A. The work described in Section 02110 will be incidental to the Excavation. See Item #2
on the Bid Proposal Form and Section 01010 Summary of Work

END OF SECTION
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PART 1

11

1.2

1.3

SECTION 02207

AGGREGATE MATERIALS

GENERAL

SECTION INCLUDES

A

B.

References

Submittals

Aggregate materials and engineering fabric
Source quality control

Stockpiling

Stockpile clean up

RELATED SECTIONS

A.  Section 02211 - Rough Grading.

B.  Section 02231 - Aggregate Courses.

REFERENCES

A. AASHTO - M147 - Materials for Aggregate and Soil-Aggregate.

B. ANSI/ASTM C136 - Method for Sieve Analysis of Fine and Coarse Aggregates.

C. ANSI/ASTM D698 - Test Methods for Moisture-Density Relations of Soils and Soil-
Aggregate Mixtures, Using 5.5 Ib. (2.49 Kg) Rammer and 12 inch (304.8 mm) Drop.

D. ASTM D2922 - Test Methods for Density of Soil and Soil-Aggregate in Place by
Nuclear Methods (Shallow Depth).

E. ASTM DA4318 - Test Method for Liquid Limit, Plastic Limit, and Plasticity Index of

Soils.
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1.4  SUBMITTALS

A

PART 2

Submit laboratory test results for each type of aggregate material 15 days prior to

installation, for Project Manager approval.

1.  Each aggregate material used as a base or surfacing material shall have as a
minimum the following laboratory tests completed:

I.  Sieve Analysis
Il.  Proctor
Il.  Atterberg Limit Test (crushed top surfacing only)
Materials Source: Submit name of imported materials suppliers. Provide materials
from same source throughout the work. Change of source requires retesting at the
Contractor's expense.

Change of source requires Engineer’s approval.

PRODUCTS

2.1 AGGREGATE MATERIALS AND ENGINEERING FABRIC

A

Pit run base course, 3” (-) free of shale, clay, friable material and debris; graded in

accordance with AASHTO T-11 and T-27, within the following limits:

TABLE OF GRADUATIONS
Percentage of Weights Passing Square
Mesh Sieves

Grade 1

3 Inch Sieve
No. 4 Sieve

100%
25-60%

No. 200 Sieve 2-10%

1. Material shall be evenly graded.
2. 5% oversized material is permitted.
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B.  Crushed Top Surfacing; free of silt, lumps of clay, loam, friable or soluble
materials, and organic matter; graded in accordance with ANSI/ASTM C136;
within the following limits:

TABLE OF GRADUATIONS
Percentage by Weights Passing Square

Mesh Sieves
Passing % Passing
1” 100 %
314
1/2”
3/8”
#4 40% - 70%
#10 25% - 55%
#16
#30
#50
#100
#200 5% - 12%

The aggregate for all grades, including added binder or filler, shall meet the following
supplemental requirements.

(1) Dust Ration. The portion passing the No. 200 Sieve shall not be greater than 2/3
of the portion passing the No. 40 Sieve.

(2) The liquid limit for that portion of the fine aggregate passing a No. 40 Sieve
shall not exceed 25 and the plasticity index (PI) shall be less than six, as
determined by AASHTO T-89 and T-90.

(3) No intermediate sizes for cover aggregate, or for other purposes, shall be
removed from the material in the course of production unless authorized in
writing by the Architect/Engineer.

(4) The material shall meet all the requirements of this section when it arrives on the
project site. Windrow mixing of different materials to obtain the specified material
will not be allowed. If bentonite is to be added, it shall be done in a method
approved by the Engineer.

(5) At least 50% by weight of the aggregate retained on the No. 4 sieve must have at
least one mechanically fractured face.
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2.2

SOURCE QUALITY CONTROL

Field inspection and testing will be performed under provisions of General
Conditions and Special Provisions.

Tests and analysis of aggregate material will be performed in accordance with
AASHTO T-11 and T-27 and as specified in this Section.

If tests indicate materials do not meet specified requirements, change material and
retest.

PART 3 EXECUTION

3.1

3.2

STOCKPILING

A.  Stockpile materials on site at locations approved by Engineer.

B.  Separate differing materials with dividers or stockpile apart to prevent mixing.
C.  Stockpile in sufficient quantities to meet project schedule and requirements.
D. Direct surface water away from stockpile site so as to prevent erosion or

deterioration of materials.

STOCKPILE CLEANUP

A

Remove stockpile, leave area in a clean, neat condition reseed as necessary. Grade
site surface to prevent freestanding surface water.

END OF SECTION
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SECTION 02211
ROUGH GRADING
PART 1 GENERAL
1.1  SECTION INCLUDE
A.  Removal of topsoil and subsoil.
B.  Excavating, grading, filling and rough contouring the site for parking area and boat
ramp construction.
C.  Measurement and Payment
1.2  RELATED SECTIONS
A.  Section 01410 - Testing Laboratory Services: Testing fill compaction.
B.  Section 02110 - Site Clearing
C.  Section 02207 - Aggregate Materials.
1.3 REFERENCES

A. AASHTO T180 - Moisture-Density Relations of Soils using a 10-Ib (4.54 kg) Rammer
and an 18-in. (457 mm) Drop.

B. ASTM D2922 - Test Methods for Density of Soil and Soil-Aggregate in Place by
Nuclear Methods (Shallow Depth).

PART 2 EXECUTION
2.1 PREPARATION

A. Identify required lines, levels, contours, and datum.

B.  Stake and flag locations of known utilities.

C. Notify utility companies to locate buried utilities.

D. Locate, identify, and protect utilities that remain from damage.
2.2 TOPSOIL AND SUBSOIL EXCAVATION

A.  Excavate topsoil and subsoil from marked areas.
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B.  Stockpile topsoil in area approved by Engineer.

C.  Topsoil will be blended into landscape and seeded, or used for reclamation on site.
See Section 02936

2.3 FILLING

A.  Fill areas to contours and elevations with unfrozen materials.

B.  Place fill materials on continuous layers and compact. See Section 02231

C.  Maintain optimum moisture content of fill materials to attain required compaction
density. Compact to minimum 90 percent of maximum density.

D. Make grade changes gradual. Blend slope into level areas.

2.4 FIELD QUALITY CONTROL

A

Field inspection and testing will be performed as necessary by the Engineer.
Compaction testing will be performed in accordance with ASTM D2922. If determined
necessary by the FWP Engineer.

Placement of base aggregate and subsequent road surfacing shall not commence until
Engineer has been notified and has had 48 hours to inspect rough grading.

2.4 MEASUREMENT AND PAYMENT

A

The Rough Grading described in Section 02211 shall be included under Excavation
Bid Item #2 on the Bid Form.

END OF SECTION
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SECTION 02231
AGGREGATE COURSES
PART 1 GENERAL
11 SECTION INCLUDES
A. Aggregate courses.
1.2 RELATED SECTIONS

A.  Section 01025 - Measurement and Payment: Requirements applicable to lump sum.

13 REFERENCES

A. AASHTO T180 - Moisture-Density Relations of Soils using a 10lb (4.54 kg) Rammer
and an 18 in. (457mm) Drop.

B. ASTM D2922 - Test Methods for Density of Soil and Soil-Aggregate in Place by
Nuclear Methods (Shallow Depth).

C. ASTM D3017 - Test Methods for Moisture Content of Soil and Soil-Aggregate
Mixtures.
PART 2 PRODUCTS
2.1  SURFACING MATERIALS
A. 1 inch minus Crushed Top Surfacing (CTS): As specified in Section 02207.
B. 3 inch minus pit run: As specified in Section 02207.
PART 3 EXECUTION
3.1 AGGREGATE PLACEMENT
A. Spread material over prepared substrate to a total compacted thickness indicated for

each material. A vibratory roller is suggested for compaction. Compact to minimum
90 percent of maximum density.
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B.  Add water to assist compaction. If excess water is apparent, remove aggregate and
aerate to reduce moisture content.

C.  Use mechanical tamping equipment in areas inaccessible to compaction equipment.

3.2 TOLERANCES

A. Flatness: Maximum variation of 1/10 foot in 10 feet measured along existing slope.

B.  Scheduled Compacted Thickness: Within 1/4 inch of designated thickness.

C. Iftests indicate Work does not meet specified requirements, Project Manager may at
his discretion direct the Contractor to rework the material and retest or remove work,
replace and retest.

3.3  FIELD QUALITY CONTROL
A.  Contractor will be responsible for field quality control.

B.  Compaction testing will be performed in accordance with ASTM D2922.

C. Iftestsindicate Work does not meet specified requirements, recompact and retest or at
Engineer's discretion, remove Work, replace and retest.

3.4 MEASUREMENT AND PAYMENT
A. All material and labor described in this section shall be bid and compensated under the
associated material as listed on the bid form.

END OF SECTION
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SECTION 02842
POLE FENCE
PART 1 GENERAL
11 DESCRIPTION

A. This work consists of construction of two rail pole fencing per the drawings and
specifications. All wood material shall have AWPA approved preservative treatment.

PART 2 PRODUCTS

2.1 GENERAL
A. Staples. Wire staples of the barbed U-shaped type shall be used for all purposes.
They shall be not less than 9 gage galvanized, 1-3/4 inches long.

B. Wood posts shall be made from western larch, lodgepole pine, ponderosa pine, or
douglas-fir. They shall be well seasoned, sound, and straight-grained. Posts shall be 5
inch minimum diameter, minimum 84" long. Posts shall be, machined and cut for
universal matching.

C. Wood rails shall be made from western larch, lodgepole pine, ponderosa pine, or
douglas-fir. They shall be well seasoned, sound, and straight-grained. They shall be
finished round. Rails shall be 4 inch minimum diameter, minimum 18 feet long.

D. Fasteners shall be min. 7" LedgerLock heavy duty wood screws or approved
equal. One screw required per rail connection. No screw or nail protrusions are
allowed.

PART 3 EXECUTION
3.1 CLEARING AND GRUBBING

A. "Clearing" shall consist of the falling of trees greater than 3 inches diameter at chest
height, delimbing them, and cutting into six-foot sections. Clearing shall also include the
disposal of stumps, brush, windfalls, limbs, sticks, piles of sawdust, rubbish, debris,
vegetation, and other objectionable material occurring within the clearing limits or which
interfere with excavation or embankment.
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B. B."Grubbing" shall consist of the removal from the ground and the disposal of roots,
stumps, together with duff, matter, roots, and debris from the grubbing limits.

C. Construction methods for clearing and grubbing operations are as follows:

1. No stumps or roots shall remain more than 4 inches above the ground along the fence
line.

2. Low hanging branches and unsound or unsightly branches on trees or shrubs
designated to remain shall be removed as directed. Branches of trees extending over
the fence line shall be trimmed to give a clear height of 8 feet above the ground along
the fence line. Width of clearing for fence line shall be 6 feet.

D. Salvage fence material disposal:
1.  Salvage material to become property of the contractor to be disposed of in a safe and
legal manner.
2.  Material refuse(brush and woody material) created from clearing and grubbing shall
be removed from the site by contractor and disposed of in a safe and legal manner.

FENCE INSTALLATION

A. All boundary fences shall be located one foot inside actual boundary line on the owner's
property.

B. Posts shall be set in place perpendicular to the ground.
C. Rails shall be coped and attached to the posts per plans.

C. Posts and rails that are cut or trimmed for any valid reason shall be given two coats of
preservative material approved by the Engineer.

E. Fence line shall be straight and square between corner points. No openings shall be left
that will permit stock to pass through the fence.

F. A cross-fence, not the property of the Owner, shall not be fastened to the Owner's fence
but shall be terminated, in a workmanlike manner, adjacent thereto.

G. Weed Control: All equipment used during construction shall be thoroughly washed both
inside, outside and underneath of all pickup boxes, trailers, trucks, etc. before entrance to
the project area. Vehicles used to commute to and from job site shall be kept clean so as
not to transport weed seed to project area. This cost shall be subsidiary to the project and
shall not constitute a pay item and shall be considered incidental thereto and no payment
shall be made for it.

129 Section 02842
Page 2 of 3



PART 4 MEASUREMENT AND PAYMENT
4.1 BASIS OF MEASUREMENT
A. Fence will be measured by the foot complete in place, on its actual alignment, The
measurement will be made on the fence line along the ground, from end post to end post,
less the length of openings, the intent being to measure the actual length of fence in place.

4.2 BASIS OF PAYMENT

A. All types of fence shall be paid for on a per foot basis. Pedestrian passes are incidental to
the fence and will not be measured separately

END OF SECTION 02842
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SECTION 02936

SEEDING

PART 1 GENERAL

11

A

1.2

SECTION INCLUDES

Measurement and Payment

Quiality assurance

Delivery storage and handling of seed and fertilizer

Seed mixture

Soil materials

Fertilizer

Examination of soil base

Substrate preparation

Placing topsoil

Fertilizing

Seeding

Maintenance

UNIT PRICE - MEASUREMENT AND PAYMENT

Grassed Areas:

1.  Basis of Measurement: Not measured. Lump Sum. See Bid Item #8 on the Bid Form.
2.  Basis of Payment: Lump Sum. Includes preparation of topsoil and seeding.

3. Seed and Fertilize those areas disturbed by construction and areas of existing roads
and parking that are outside of the new roads and parking areas..
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1.3

14

1.5

1.6

1.7

REFERENCES

FS O-F-241 - Fertilizers, Mixed, Commercial.

DEFINITIONS

Weeds: Include Dandelion, Jimsonweed, Quackgrass, Knapweed, Horsetail, Morning
Glory, Rush Grass, Mustard, Leafy Spurge, Lambsquarter, Chickweed, Cress, Crabgrass,
Canadian Thistle, Nutgrass, Poison Oak, Blackberry, Tansy Ragwort, Bermuda Grass,
Johnson Grass, Poison lvy, Nut Sedge, Nimble Will, Bindweed, Bent Grass, Wild Garlic,
Perennial Sorrel and Brome Grass.

QUALITY ASSURANCE

Provide seed mixture in containers showing percentage of pure live seed, seed mix, year of
production, net weight, date of packaging, and location of packaging.

DELIVERY, STORAGE, AND HANDLING

Deliver, store, protect and handle products such that they are stored in a weatherproof, dry,
rodent free location in such a manner that it will not be damaged or its usefulness impaired.

Deliver grass seed mixture in sealed containers. Seed in damaged packaging is not
acceptable.

Deliver fertilizer in waterproof bags showing weight, chemical analysis, and name of
manufacturer.

SEED MIXTURE (By Weight)

Native Grass Seed Shall Be: % By Weight

Western Wheatgrass 40%
Slender Wheatgrass 25%
Canadian Bluegrass 25%
Hard Fescue 10%

All seed shall comply with and be labeled in accordance with the Montana Seed Law. Seed
shall have been grown in the North American Continent, in an area having climatic
conditions and elevation similar to area of use. All seed should be of standard grade. The
seed may be rejected by the Project Manager if the point of origin and production is not
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1.8

1.9

suitable.

SOIL MATERIALS

Topsoil: Excavated from site and free of excess vegetation.
FERTILIZER

Fertilizer: Recommended for native grass in proportions to meet requirements for actual
nitrogen and phosphate as outlined in Section 2.4.A.

Water: Clean, fresh and free of substances or matter which could inhibit vigorous growth of
grass.

PART 2 EXECUTION

2.1

A

B.

2.2

2.3

EXAMINATION

Verify substrate base has been contoured and compacted.

If there is not enough topsoil for total area, the Engineer shall prioritize areas of topsoil.
SUBSTRATE PREPARATION

Eliminate uneven areas and low spots.

Remove debris, roots, branches, stones, in excess of 1 inch in size. Remove subsoil
contaminated with petroleum products.

Scarify subgrade to depth of 3 inches where topsoil is to be placed. Scarify in areas where
equipment is used for hauling and spreading topsoil and has compacted subsoil.

PLACING TOPSOIL

Place topsoil in disturbed areas to a nominal compacted depth of 2 inches. Place topsoil
during dry weather.

Fine grade topsoil eliminating rough or low areas. Maintain profiles and contour of
subgrade.

Remove roots, weeds, rocks and foreign material while spreading.

Manually spread topsoil close to trees and plants to prevent damage.
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2.4

2.5

2.6

A

B.

Lightly compact placed topsoil.
Place excess topsoil on obliterated roadways.
Leave stockpile area and site clean and raked, ready to receive landscaping.

All topsoiled areas shall be “garden raked” after seeding to remove the debris and wheel
tracks. The final surface shall be smooth.

FERTILIZING

Furnish fertilizer at the rate of 30 pounds actual nitrogen and phosphate per acre. Fertilizer
shall be evenly applied to native grass areas which are to receive seed at the rate of 30
pounds of actual nitrogen and phosphate per acre and worked lightly into the top one inch
of soil in such a way as to make a finely pulverized seedbed approximately 48 hours prior
to seeding. This operation may be accomplished by broadcast and hand raking or drilling
with a fertilizer drill.

Apply after smooth raking of topsoil.

Do not apply fertilizer at same time or with same machine as will be used to apply seed.
Lightly water to aid the dissipation of fertilizer.

SEEDING

Grass seed shall be sown at the rate of 25 pounds pure live seed per acre on native grass
areas using broadcast methods.

Planting Season: Fall, after August 15" or spring prior to May 1.

Do not sow immediately following rain, when ground is too dry, or during windy periods.
Wind speed should not exceed 5 mph.

All disturbed areas shall be fertilized and seeded unless otherwise directed.
MAINTENANCE

Immediately reseed areas which show bare spots.

Protect seeded areas from traffic or pedestrian use with warning barricades or other

Engineer approved methods.
END OF SECTION
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	Special ProvisionsLochLeven
	The Contractor and the Owner shall individually inspect all trees within the project construction limits prior to construction.  The Owner shall determine which trees are to be removed and which trees are to be preserved.  Construction of the grading,...
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	1. Slope stakes located at critical points as determined by the Project Representative.
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	3. Location and grade stakes for drainage features and retaining walls.
	4. Location stakes for roadside safety items, permanent and temporary traffic control, and misc. items as determined by the Project Representative.
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